



AMENDMENT #1
REQUEST FOR PROPOSALS
No. 2017-009

Effective: September 21, 2016

Project: Water Park Water Slide Flume Replacement

Issued By: Procurement Manager 
City of Gaithersburg
Division of Procurement
31 South Summit Avenue
Gaithersburg, Maryland 20877

This amendment (“Amendment”) is incorporated into and made part of the above named Request for Proposals (“Solicitation”). Other than as amended herein the Solicitation remains unchanged and in full force and effect. The purpose of this Amendment is to: (i) extend the dates by which offeror questions shall be submitted to the City, by which the City’s answers to offeror questions will be issued by addendum, and by which proposals shall be submitted to the City; and (ii) to specify the date of final completion of the project. As such, the Solicitation is amended as follows:

1. The date of Event H, Offeror Questions Due in Writing, specified in Section 3.1, Solicitation Schedule, of the Solicitation is hereby amended, such that it is deleted in its entirety and is replaced to now read October 10, 2016. The time of said Event remains unchanged and in effect.
2. The date of Event I, City’s Answers to Questions Issued, specified in Section 3.1, Solicitation Schedule, of the Solicitation is hereby amended, such that it is deleted in its entirety and is replaced to now read October 17, 2016. The time of said Event remains unchanged and in effect.
3. The date of Event J, Submission Deadline, specified in Section 3.1, Solicitation Schedule, of the Solicitation is hereby amended, such that it is deleted in its entirety and is replaced to now read October 27, 2016. The time of said Event remains unchanged and in effect.
4. The second paragraph of Section 2.1, Introduction, of the Solicitation is hereby amended, such that it is deleted in its entirety and is replaced to now read as follows:

Final completion for this project is set for April 30, 2018. Onsite construction work shall not start prior to September 30, 2017.

~ END OF AMENDMENT ~