



AMENDMENT #1
REQUEST FOR BIDS No.
2018-006

Effective: September 22, 2017

Project: Construction of Kentlands Mansion Side Garden

Issued By: Sean Stevens, Public Works Operations Administrator
City of Gaithersburg
Department of Public Works
800 Rabbitt Road
Gaithersburg, Maryland 20878

This Amendment is incorporated into and made part of the Request for Bids described above, dated September 1, 2017 ("Solicitation").

The purpose of this Amendment is to amend the Bid Proposal Price Sheet in the Solicitation to allow for bid prices for mobilization and cost and size of annuals. Solicitation is hereby amended, such that the original Bid Proposal Price Sheet is deleted in its entirety and is now replaced with the Amended Bid Proposal Price Sheet attached hereto, and which is also incorporated herein.

Other than as amended above, the Solicitation shall remain unchanged and in full force and effect.

~ END OF AMENDMENT ~

Solicitation No. 2018-006

The Bidder shall complete this form in its entirety and return it with its Bid Proposal. The Bidder shall be responsible for furnishing all equipment, labor and materials necessary to fulfill its obligations under the Contract. The City anticipates beginning construction on or around November 15, 2017, and completed preferably by April 1, 2018.

Kentlands Side Garden Project- Bid Proposal Price Sheet				
Description				
Mobilization (Itemized by bidder- add additional page if necessary)	Units	Quantity	Unit Cost	Total Cost
Mobilization Subtotal				
Demolition	Units	Quantity	Unit Cost	Total Cost
Tree removals	Ea.			
Tree transplants	Ea.			
Signs, trash, bench relocations	Ea.			
Paving Demolition	S.F.			
Fountain removal	Ea.			
Plant bed removal	S.F.			
Curb and Gutter removal	L.F.			
Demolition Subtotal				
Sediment Control	Units	Quantity	Unit Cost	Total Cost
Sediment Control Fence	L.F.			
Stabilized Construction Entrance	S.F.			
Sediment Control Subtotal				
Site Construction	Units	Quantity	Unit Cost	Total Cost
Storm drain pipe and trenching	L.F.			
Grading	C.Y.			
Stone Pipe Outfall	Ea.			
Area drains	Ea.			
Trench drain	Ea.			
Iron Gate 4'	Ea.			
Flagstone Paving	S.F.			
Concrete Paving	S.F.			
Brick Paving	S.F.			
Stone Piers (2'x2'x6.5')	Ea.			
Stone Wall (6' free standing)	L.F.			

Description				
Site Construction (continued)	Units	Quantity	Unit Cost	Total Cost
Curved Stone Wall (6' free standing)	L.F.			
Pond curbing	L.F.			
Stone Retaining Wall (24")	L.F.			
Flagstone border	L.F.			
Fountain Equipment and labor	Ea.			
Electrical allowance	Ea.			
Plumbing allowance	Ea.			
Site Construction Subtotal				
Planting	Units	Quantity	Unit Cost	Total Cost
Trees	Ea.			
Shrubs	Ea.			
Evergreens	Ea.			
Groundcovers	Ea.			
Annuals	Ea.			
Perennials/Grasses	Ea.			
Sod	S.Y.			
Planting Subtotal				
Lighting	Units	Quantity	Unit Cost	Total Cost
Transformer	Ea.			
Uplights	Ea.			
In Ground Lights	Ea.			
Fountain Light	Ea.			
Wire and Connectors allowance	Ea.			
Labor allowance	Ea.			
Lighting Subtotal				
Grand Total Equals Mobilization, Demolition, Sediment Control, Site Construction, Planting and Lighting				
GRAND TOTAL				