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ADDENDUM #1 

REQUEST FOR PROPOSAL (RFB) 
NO. 2026-029 

 
Effective: April 27, 2026 
 

Solicitation Title: Mowing and Landscaping Services 

Issued By: City of Gaithersburg 
Procurement Division 
31 S Summit Avenue 
Gaithersburg, Maryland 20877 

 
 

The purpose of this Addendum is to publish the questions received regarding this solicitation 
and the associated responses. This Addendum is incorporated into and made part of the 
above-named Request for Proposals. Except as amended herein, the terms and conditions 
remain in full force and effect. The City is not responsible for the content of the questions and 
has provided the most comprehensive answers based on the interpretation of the questions. 
 
Below are the questions received and the City’s response: 
 
 

Q1.  Our project management team previously utilized VUEworks with a former 
government partner, though they have since transitioned to Salesforce. If we return to 
using VUEworks, will there be a buffer period to acclimate to any software changes since 
we used it last? 
 

A.  Yes, a buffer period can be provided, if needed. However, all requirements 
in Section 2.4 C. Reporting shall be enforced during any time the VueWorks 
system in not utilized, whether through a buffer period or system issues of 
any kind. 

 
Q2.  What was the previously awarded contract amount for this project? 
 

 A. The previous awarded contract was for all areas and the awarded amount was 
$408,615.00 

 
Q3.   What is the maximum procurement or budget allocated for this opportunity?  
 

A. The City does not release internal budget information. 
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Q4. I assume the core functionality remains the same regarding organizing schedules for 
crew(s), data entry for crew leaders on-site via tablet, and tracking progress or quality 
concerns etc. 
 

A.  The core functionality is for the City to create schedules as a work order, 
data entry and work order status updating by the contractor, and tracking 
issues and deficiencies for resolution. 
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