
Addendum No. 1 | RFP2026-036
INSPECTION & MAINTENANCE OF CITY STORMWATER FACILITIES Page 1

ADDENDUM #1
NO. RFP2026-036

Effective: June 29, 2026

Solicitation No: RFP2026-036

Solicitation Title: Inspection & Maintenance Of City Stormwater Facilities

Issued By: Department of Finance & Administration 
Procurement Division
31 S. Summit Avenue
Gaithersburg, Maryland 20877

This Addendum is incorporated into and made part of the above-named Request for Proposals 
(“Solicitation”).  The purpose of this Addendum is to publish the questions received regarding this 
solicitation and the associated responses. The City is not responsible for the content of the 
questions and has provided the most comprehensive answers based on the interpretation of the 
questions.

Below are the questions received and the City’s response:

Q.1. We must ask if we should be entering a value of ZERO in the contingency and 
nonprice items as directed in the pre-proposal meeting because the proposal says 
any entry of $0 or N/A in a pricing line item or leaves it blank may be considered
non-responsive.

A.   Enter $1 for Non-Prepriced Items, Line Items 1600 and 1601. 

Q.2. Where can the QC of an inspection happen if the daily inspections are "synced at 
the end of each day”? Does synched mean submitted? Or is it just saved and we can
still QC it after?

A. At the end of an inspection, the user saves the inspection, but the status remains 
“open”. Open inspections can still be edited by the contractor. Syncing an inspection 
merely syncs the mobile saved inspection with the desktop version of the software.

Q.3. Does the City have estimated volumes of water disposed and tonnage of solids 
from previous years? If so, can you provide per facility volumes

A. The previous contract required inlets to be inspected by zones. Cleanout data was 
only found for Zone 4. Zone 4 contains 465 inlets. Sixty-nine (69) of those inlets had 
to be cleaned out. The total tons of material removed for the 69 inlets was 7.26 tons. 
Water disposed data was not tracked.
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Q.4. Are there site plans available for each facility. If not, are there approximate 
dimensions of underground sand filters and oil/grit separators? 
 
A.   Yes. 

 
Q.5. Who is cleaning out the underground facilities prior to inspection? Is the City 

coordinating this or do we need to? 
 
A.   The Contractor will be responsible for cleanout of all underground facilities. 

 
Q.6. Will the City provide any necessary traffic control permits and maintenance of 

traffic to accommodate cleaning? 
 
A. The City can assist with all permits the City requires. Maintenance of traffic will not 

be performed by the City. 
 

Q.7. For line item #1401, Epoxy insertion of cracks, is there a specific type of epoxy 
shall be used? Will the epoxy insertion only be manual at inlets/control structures 
and not within the storm drainpipes? 
 
A. Epoxy insertion is a means of repair for structures and pipes that is used to eliminate 

the need for excavation, when epoxy insertion is determined to be an adequate 
repair. The type of epoxy would be reviewed prior to application. 

 
Q.8. Can material disposal occur at the contractor's yard as long as final weights are 

provided when the waste is transported to a landfill other than the Oaks? 
 
A. Yes. The material can be disposed at the Contractor’s yard. The City will not be 

responsible for any landfill or treatment facility requirements.  
 

Q.9. Is Confined Space Entry required for AG facilities, specifically walking Outfall 
Barrels(>36” in diameter). If Barrels being walked is a requirement, which 
facilities meet the requirements? 
 
A. The contract is only for the inspection and maintenance of underground facilities. 

The aboveground facilities on the Bid Proposal Price Sheet were not removed from 
the sheet prior to submission. Please use corrected Attachment B- Price Proposal 
Sheet attached to this addendum. 
 

Q.10. The Referenced Standards section of the RFP on sheet 53 of 83 states: “MDSHA 
Standard Specifications for Construction and Materials are incorporated by 
reference”. Section GP 8.01“Subcontracting” of the MDSHA specifications states 
“Except as may be provided elsewhere in the Contract, the Contractor to whom a 
Contract is awarded shall perform with its own organization and with the 
assistance of workmen under the Contractor’s immediate supervision, work of a 
value of not less than 50 percent of the total original value of the Contract”.  
 

Is this portion of the incorporated requirements applicable to this contract? 
 
A.  The portion referenced above is not applicable to this contract. There are no 

required percentages of primary or subcontractor work. If Offeror plans to use a 
subcontractor, refer to Section 7.38 of this solicitation.  
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Q.11. How will the work be dictated on this contract? Will the contract holder be 
developing a maintenance schedule/timeline to adhere to themself or will the City 
be issuing work/task orders as needed under this contract for the contractor to 
complete? 
 
A.  The City will be issuing work/task orders. 

 
Q.12. Does the City have a sense on the timing of the inspection and completion of the 

cleaning & maintenance work?? 
 
A. For City owned non-inlet facilities, annual inspections will be performed. Cleaning 

and maintenance of those facilities should be completed within 1-3 weeks after 
inspections, depending on the severity of repairs/maintenance activities to be 
performed. For City maintained non-inlet facilities, (facilities owned by HOAs/COAs 
that have transferred structural maintenance responsibilities to the City) 
inspections will be performed triennially with maintenance time varying based on 
the severity of repair/maintenance activities to be performed. Random maintenance 
of City owned/maintained facilities could occur at any time throughout the contract 
period. 

 
Q.13. Is there an expected number of facilities that must be completed in a given month?    

 
A. At this time, an expected number of inlets to be inspected per month has not been 

developed. The inspection of City owned/maintained non-inlet facilities depends on 
if the inspections are to occur annually or triennially. City owned non-inlet facilities 
total is 15. These facilities would be inspected annually during one month. 
 

Q.14. How many of the potential ~2,125 facilities outlined in section 2.3 (Scope of 
work) is the City anticipating being inspected and maintained per year. Will 
all these assets require annual inspection and maintenance? 
 
A.  Approximately 2000 inlets + 71 potential City Maintained facilities + 15 City 

Owned Facilities = 2086 (current bid proposal sheet contains aboveground 
facilities that were not removed from the sheet prior to submission. This will 
be updated when resubmitting). For City owned non-inlet facilities, annual 
inspections will be performed. Cleaning and maintenance of those facilities 
should be completed within 1-3 weeks after inspections, depending on the severity 
of repairs/maintenance activities to be performed. For City maintained non-inlet 
facilities, (facilities owned by HOAs/COAs that have transferred structural 
maintenance responsibilities to the City) inspections will be performed triennially 
with maintenance time varying based on the severity of repair/maintenance 
activities to be performed. Emergency and as-needed maintenance of City 
owned/maintained facilities could occur at any time throughout the contract period. 
 

Q.15. Section 2.5 (Process) of the RFP states “the development of an inspection 
schedule needs to consider the need for underground SWM BMPs to be 
cleaned out prior to inspection.” Will contractors be paid for all three steps 
(first cleaning, then inspection, then maintenance)? 
 
A. Yes. When estimating the “Inspection and Reporting” Line Items, the cleaning 

should be built into the inspection and reporting estimate. 
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Q.16. The Bidder references form indicates past projects need to be from within the last 
5 years, however, section 4.1.A.iii.d of the RFP allows for a 10-year window. Please 
confirm the applicable timeframe for similar past projects. 
 
A.  Please follow the instructions outlined in section 4.1, A, iii, d.  Project shall be within 

the 10 year window.  
 

Q.17. Is the Vendor Registration Form required to be completed and submitted with the 
bid proposal? 

 
A. Yes 

 
Q.18. Is this an existing contract that the City has had for this work in the past? 

 
A.  Yes, the City is soliciting a new contract due to the current contract expiring. 

 
Q.19. The inspection and reporting section of the bid form includes above ground 

facilities that are not included in the maintenance portions of the bid form 
(retention ponds, extended detention structures, detention structures, etc). Will 
these facility categories not require maintenance under this contract? 

 
A.  These facilities have been removed from the document. An updated bid form is 

attached to this addendum. 
 

Q.20. If the above ground facilities in the inspection and reporting section of the bid 
form require maintenance under this contract, how will that work be paid? 

 
A.  These facilities have been removed from the document. An updated bid form is 

attached to this addendum. 
 

Q.21. Will the City please consider extending the bid due date to allow more time for 
proposal p hat is the current annual contract value or estimated annual spend?   

 
A.  Due date has been extended to July 9, 2026, 5PM. 

 
Q.22. The RFP states approximately 2,000 storm drain inlets are inspected annually, but 

Section 1030 of Exhibit B references 400 per year?   
 

A.  The 400 per year should have been updated. Also, there was a misunderstanding of 
Mason’s Law, a new Maryland Law involving the inspection of inlets. The City 
interpreted the law to mean we would be responsible for annually inspecting all City 
maintained inlets. This is not a requirement of Mason’s Law, and inlets will not have 
to be inspected annually. See revised Exhibit B. 
 

Q.23. Will the City provide existing inspection reports or historical maintenance 
records for BMPs to help with scheduling and proposal preparation?   
 
A. Yes. 

 
Q.24.  Since a performance bond will be  required  over the life of the contract to an 

unknown amount, would the agency accept Performance bonds by task orders 
 

A.  Performance and payment bonds are required at the annual not-to-exceed contract 
amount, which is expected to be a maximum of $300,000 per year. 
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Q.25. If a blanket bond is  required, please confirm if annual  bond  is acceptable to offset 

the duration/stacking exposure? Reparation and subcontractor/vendor 
coordination needs? 

 
A. Performance and payment bonds are required at the annual not-to-exceed contract 

amount, which is expected to be a maximum of $300,000 per year. 
 

Q.26. How will the work be distributed/ released? 
 

A. The work will be distributed / released via work orders and task orders. 
  

Q.27. Can the profile drawings be provided or a link to the drawings of the BMP 
facilities? 

 
A.  Yes, available plans and drawings will be provided to the awarded Offeror.  

 
Q.28. Can you provide the link to the current contractor holders’ bid? I am having 

difficulty locating this on your procurement page. 
 

A. The current contractor holders’ bid cannot be shared due to confidential 
information. 

   
Q.29. Can the number of cartridges per Storm filter be provided?   

 
A. Yes, available plans and drawings will be provided to the awarded Offeror. 

 
Q.30. Exhibit B: We are guessing the valves are under 1090 &1120? Is there any detailed 

instruction for operating the valves, Sizes or how many turns each valve will need 
to be operated? 

 
A.  Valves are only associated with City retention ponds (1090). A valve exercising 

inspection form will be created. All other information will be provided to awarded 
Offeror. 
 

Q.31. 2.9 Work schedule is not clear and appears to be contradicting. It says 
work must start with in 30day and completion is 60 days from date of 
issuance. Then in your example it is showing March 1 st to June 30th this 
would be approximately 120 days. Please explain. 

 
A. The example is not accurate. Better example: 

a. Work Order issued on 6/1/2026 
b. Work must begin by 7/1/2026 
c. Work must be completed 7/31/2026 

~ END OF ADDENDUM ~ 

 



Unit Abbreviation Unit
Ea Each
Gal Gallon
Hr Hour
Lf Linear Feet
Ls Lump Sum
Sf Square Foot Date:________________________
Ton Ton

Division Line Item Bid Item ID # Plan Name Bid Item Type Unit Quanity Price
1000 2 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1
1000 3 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1
1000 113 Diamond Property Lots 1-31 Oil Grit Separator Ea 1
1000 117 Forest Oak Replacement Facility Oil Grit Separator Ea 1
1000 329 Public Works Facility Oil Grit Separator Ea 1
1000 343 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1
1000 368 Gaithersburg B&O Railroad Oil Grit Separator Ea 1
1000 482 Public Works Facility Oil Grit Separator Ea 1
1000 739 Park Summit Oil Grit Separator Ea 1
1000 740 Park Summit Oil Grit Separator Ea 1
1000 741 Park Summit Oil Grit Separator Ea 1
1000 904 West Deer Park Oil Grit Separator Ea 1
1010 543 Hidden Creek Land Bay III Bay Saver Ea 1
1010 544 Hidden Creek Land Bay III Bay Saver Ea 1
1010 475 Great Seneca North, P1 Bay Saver Ea 1
1020 96 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 124 Olde Towne Office Building/DANAC Stormceptor Ea 1
1020 300 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 301 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 318 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 320 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 335 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 336 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 347 Gateway Park at Washingtonian Center/Rocky Gorge Stormceptor Ea 1
1020 348 Gateway Park at Washingtonian Center/Rocky Gorge Stormceptor Ea 1
1020 369 Cedar Court/Southern States Olde Towne Stormceptor Ea 1
1020 370 Cedar Court/Southern States Olde Towne Stormceptor Ea 1
1020 585 Buzzuto Homes Stormceptor Ea 1
1030 N/A N/A Storm Drain Inlet (Price per 1 inlet) Ea 1
1030 N/A N/A Storm Drain Inlets (Price per 25 Inle Ea 1
1030 N/A N/A Storm Drain Inlets (Price per 50 Inle Ea 1
1030 N/A N/A Storm Drain Inlets (Price per 100 Inl Ea 1
1030 N/A N/A Storm Drain Inlets (Price per 250 Inl Ea 1
1030 N/A N/A Storm Drain Inlets (Price per 500 Inl Ea 1
1050 513 Crown Pointe StormFilter Ea 1
1050 514 Crown Pointe StormFilter Ea 1
1050 546 Hidden Creek Land Bay III StormFilter Ea 1
1050 547 Hidden Creek Land Bay III StormFilter Ea 1
1050 587 Buzzuto Homes StormFilter Ea 1
1050 588 Buzzuto Homes StormFilter Ea 1
1050 737 Teachers Way Extension StormFilter Ea 1
1050 738 Teachers Way Extension StormFilter Ea 1
1050 768 Fairfield Highlands HOA StormFilter Ea 1
1050 906 West Deer Park StormFilter Ea 1
1060 478 Vistas Structural Sand Filter Ea 1
1060 974 Hidden Creek Land Bay III Structural Sand Filter Ea 1
1060 975 Hidden Creek Land bay III Structural Sand Filter Ea 1
1060 977 Crown Pointe Structural Sand Filter Ea 1
1060 483 Public Works Facility Structural Sand Filter Ea 1
1070 684 Fairfield Highlands HOA Underground Storage Ea 1
1080 87 Orchard Glen Infiltration Trench Ea 1
1080 138 Timberbrook Infiltration Trench Ea 1
1080 139 Timberbrook Infiltration Trench Ea 1
1080 140 Timberbrook Infiltration Trench Ea 1

Printe Name: _______________________________

Signature:____________________________________

Unit Key
Company Name:_____________________________

INSPECTION & MAINTENANCE OF CITY MAINTAINED STORMWATER MANAGEMENT FACILITIES
Inspection and Reporting

City of Gaithersburg
ATTACHEMENT B - PRICE UNIT SHEET

Proposal Price Sheet

The Offeror shall complete this form in its entirety and return it with its Proposal. The Offeror shall be responsible for furnishing all equipment, labor, and materials necessary to fulfill its 
obligations under the Contract.



1080 141 Timberbrook Infiltration Trench Ea 1

Division Line Item Bid Item ID # Plan Name Bid Item Type Unit Quanity Price
1080 142 Timberbrook Infiltration Trench Ea 1
1080 143 Timberbrook Infiltration Trench Ea 1
1080 144 Timberbrook Infiltration Trench Ea 1
1080 417 Youth Center at Robertson Park Infiltration Trench Ea 1
1080 479 Vistas Infiltration Trench Ea 1
1080 672 Crown Farm N2 Infiltration Trench Ea 1
1080 673 Crown Farm N2 Infiltration Trench Ea 1
1080 674 Crown Farm N2 Infiltration Trench Ea 1
1080 675 Crown Farm N2 Infiltration Trench Ea 1
1080 676 Crown Farm N2 Infiltration Trench Ea 1
1080 677 Crown Farm N2 Infiltration Trench Ea 1
1080 678 Crown Farm N2 Infiltration Trench Ea 1
1080 776 Watkins Mill Town Center Infiltration Trench Ea 1
1080 778 Watkins Mill Town Center Infiltration Trench Ea 1
1080 779 Watkins Mill Town Center Infiltration Trench Ea 1
1080 780 Watkins Mill Town Center Infiltration Trench Ea 1
1080 785 Watkins Mill Town Center Infiltration Trench Ea 1
1080 992 Watkins Mill Town Center Infiltration Trench Ea 1
1080 993 Watkins Mill Town Center Infiltration Trench Ea 1
1080 1029 Constitution Gardens Infiltration Trench Ea 1
1080 1030 Constitution Gardens Infiltration Trench Ea 1
1100 540 Hidden Creek Land Bay III Flow Splitter Ea 1
1100 541 Hidden Creek Land Bay III Flow Splitter Ea 1
1100 542 Hidden Creek Land Bay III Flow Splitter Ea 1
1100 545 Hidden Creek Land Bay III Flow Splitter Ea 1
1100 548 Hidden Creek Land Bay III Flow Splitter Ea 1
1100 648 Public Works Facility Flow Splitter Ea 1
1100 762 Teachers Way Extension Flow Splitter Ea 1
1100 772 Watkins Mill Town Center Flow Splitter Ea 1
1100 773 Watkins Mill Town Center Flow Splitter Ea 1
1100 775 Watkins Mill Town Center Flow Splitter Ea 1
1100 782 Watkins Mill Town Center Flow Splitter Ea 1
1100 784 Watkins Mill Town Center Flow Splitter Ea 1
1100 903 West Deer Park Flow Splitter Ea 1
1100 907 West Deer Park Flow Splitter Ea 1

Division Line Item Bid Item ID # Plan Name Bid Item Type Unit Quanity Price
1001 2 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1
1001 3 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1
1001 113 Diamond Property Lots 1-31 Oil Grit Separator Ea 1
1001 117 Forest Oak Replacement Facility Oil Grit Separator Ea 1
1001 329 Public Works Facility Oil Grit Separator Ea 1
1001 343 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1
1001 368 Gaithersburg B&O Railroad Oil Grit Separator Ea 1
1001 482 Public Works Facility Oil Grit Separator Ea 1
1001 739 Park Summit Oil Grit Separator Ea 1
1001 740 Park Summit Oil Grit Separator Ea 1
1001 741 Park Summit Oil Grit Separator Ea 1
1001 904 West Deer Park Oil Grit Separator Ea 1
1011 543 Hidden Creek Land Bay III Bay Saver Ea 1
1011 544 Hidden Creek Land Bay III Bay Saver Ea 1
1011 475 Great Seneca North, P1 Bay Saver Ea 1
1021 96 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1021 124 Olde Towne Office Building/DANAC Stormceptor Ea 1
1021 300 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1021 301 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1021 318 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1021 320 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1021 335 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1021 336 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1021 347 Gateway Park at Washingtonian Center/Rocky Gorge Stormceptor Ea 1
1021 348 Gateway Park at Washingtonian Center/Rocky Gorge Stormceptor Ea 1
1021 369 Cedar Court/Southern States Olde Towne Stormceptor Ea 1
1021 370 Cedar Court/Southern States Olde Towne Stormceptor Ea 1
1021 585 Buzzuto Homes Stormceptor Ea 1
1031 N/A N/A Storm Drain Inlet (Price per 1 Inlet) Ea 1
1032 N/A N/A Storm Drain Inlets (Price per 25 Inle Ea 1
1033 N/A N/A Storm Drain Inlets (Price per 50 Inle Ea 1
1034 N/A N/A Storm Drain Inlets (Price per 100 Inl Ea 1
1035 N/A N/A Storm Drain Inlets (Price per 250 Inl Ea 1
1036 N/A N/A Storm Drain Inlets (Price per 500 Inl Ea 1
1051 513 Crown Pointe StormFilter with cartridges Ea 1
1051 514 Crown Pointe StormFilter with cartridges Ea 1

Inspection and Reporting

INSPECTION & MAINTENANCE OF CITY MAINTAINED STORMWATER MANAGEMENT FACILITIES
Maintenance I

Inspection and Reporting Total Price



1051 546 Hidden Creek Land Bay III StormFilter with cartridges Ea 1
1051 547 Hidden Creek Land Bay III StormFilter with cartridges Ea 1

Division Line Item Bid Item ID # Plan Name Bid Item Type Unit Quanity Price
1051 587 Buzzuto Homes StormFilter with cartridges Ea 1
1051 588 Buzzuto Homes StormFilter with cartridges Ea 1
1051 737 Teachers Way Extension StormFilter with cartridges Ea 1
1051 738 Teachers Way Extension StormFilter with cartridges Ea 1
1051 768 Fairfield Highlands HOA StormFilter with cartridges Ea 1
1051 906 West Deer Park StormFilter with cartridges Ea 1
1052 513 Crown Pointe StormFilter without cartridges Ea 1
1052 514 Crown Pointe StormFilter without cartridges Ea 1
1052 546 Hidden Creek Land Bay III StormFilter without cartridges Ea 1
1052 547 Hidden Creek Land Bay III StormFilter without cartridges Ea 1
1052 587 Buzzuto Homes StormFilter without cartridges Ea 1
1052 588 Buzzuto Homes StormFilter without cartridges Ea 1
1052 737 Teachers Way Extension StormFilter without cartridges Ea 1
1052 738 Teachers Way Extension StormFilter without cartridges Ea 1
1052 768 Fairfield Highlands HOA StormFilter without cartridges Ea 1
1052 906 West Deer Park StormFilter without cartridges Ea 1
1061 478 Vistas Structural Sand Filter Ea 1
1061 974 Hidden Creek Land Bay III Structural Sand Filter Ea 1
1061 975 Hidden Creek Land bay III Structural Sand Filter Ea 1
1061 977 Crown Pointe Structural Sand Filter Ea 1
1061 483 Public Works Facility Structural Sand Filter Ea 1
1071 684 Fairfield Highlands HOA Underground Storage Ea 1
1081 87 Orchard Glen Infiltration Trench Ea 1
1081 138 Timberbrook Infiltration Trench Ea 1
1081 139 Timberbrook Infiltration Trench Ea 1
1081 140 Timberbrook Infiltration Trench Ea 1
1081 141 Timberbrook Infiltration Trench Ea 1
1081 142 Timberbrook Infiltration Trench Ea 1
1081 143 Timberbrook Infiltration Trench Ea 1
1081 144 Timberbrook Infiltration Trench Ea 1
1081 417 Youth Center at Robertson Park Infiltration Trench Ea 1
1081 479 Vistas Infiltration Trench Ea 1

Division Line Item Bid Item ID # Plan Name Bid Item Type Unit Quanity Price
1081 672 Crown Farm N2 Infiltration Trench Ea 1
1081 673 Crown Farm N2 Infiltration Trench Ea 1
1081 674 Crown Farm N2 Infiltration Trench Ea 1
1081 675 Crown Farm N2 Infiltration Trench Ea 1
1081 676 Crown Farm N2 Infiltration Trench Ea 1
1081 677 Crown Farm N2 Infiltration Trench Ea 1
1081 678 Crown Farm N2 Infiltration Trench Ea 1
1081 776 Watkins Mill Town Center Infiltration Trench Ea 1
1081 778 Watkins Mill Town Center Infiltration Trench Ea 1
1081 779 Watkins Mill Town Center Infiltration Trench Ea 1
1081 780 Watkins Mill Town Center Infiltration Trench Ea 1
1081 785 Watkins Mill Town Center Infiltration Trench Ea 1
1081 992 Watkins Mill Town Center Infiltration Trench Ea 1
1081 993 Watkins Mill Town Center Infiltration Trench Ea 1
1081 1029 Constitution Gardens Infiltration Trench Ea 1
1081 1030 Constitution Gardens Infiltration Trench Ea 1
1101 540 Hidden Creek Land Bay III Flow Splitter Ea 1
1101 541 Hidden Creek Land Bay III Flow Splitter Ea 1
1101 542 Hidden Creek Land Bay III Flow Splitter Ea 1
1101 545 Hidden Creek Land Bay III Flow Splitter Ea 1
1101 548 Hidden Creek Land Bay III Flow Splitter Ea 1
1101 648 Public Works Facility Flow Splitter Ea 1
1101 762 Teachers Way Extension Flow Splitter Ea 1
1101 772 Watkins Mill Town Center Flow Splitter Ea 1
1101 773 Watkins Mill Town Center Flow Splitter Ea 1
1101 775 Watkins Mill Town Center Flow Splitter Ea 1
1101 782 Watkins Mill Town Center Flow Splitter Ea 1
1101 784 Watkins Mill Town Center Flow Splitter Ea 1
1101 903 West Deer Park Flow Splitter Ea 1
1101 907 West Deer Park Flow Splitter Ea 1

Division Line Item Bid Item Category Unit Quanity Price
1053 StormFilter Ea 1
1062 Structural Sand Filters Ton 1
1063 Structural Sand Filters Sf 1
1064 Structural Sand Filters Ton 1
1065 Structural Sand Filters Ton 1

Replace geotextile fabric
Replace filter layer
Replace gravel bed around pipe(s)

Maintenance I

Bid Item Description
Provide and install new StormFilter cartridge

Maintenance I Total Price

INSPECTION & MAINTENANCE OF CITY MAINTAINED STORMWATER MANAGEMENT FACILITIES
Maintenance II

Replace top gravel layer

Maintenance I



1066 Structural Sand Filters Lf 1
1067 Structural Sand Filters Ea 1
1068 Structural Sand Filters Gal 1
1300 Hydrojetting of Pipes Lf 1

Division Line Item Bid Item Category Unit Quanity Price
1301 Hydrojetting of Pipes Lf 1
1302 Hydrojetting of Pipes Lf 1
1400 Repair Existing Concrete Structures Lf 1
1401 Repair Existing Concrete Structures Lf 1
1500 CCTV of Pipes and Drains Lf 1
1501 CCTV of Pipes and Drains Lf 1
1502 CCTV of Pipes and Drains Lf 1

Division Line Item Unit Quanity
1600 Ls
1601 Ls

Division Line Item Unit Quanity
8000 Ea 137
8001 Hr 3

Non-Prepriced Items < $5,000
Non-Prepriced Items > $5,000

Bid Item Description

Non-Prepriced Items and Allowances Total Price

Replace underdrain pipe(s)
Replace cleanout cap
Complete pump out and disposal of all liquids

Bid Item Description
Data Entry per Facility
Database Training

Database Entry Work/Training

12 inch pipe to 18 inch pipe
> 18 inch pipe

< 12 inch pipe

12 inch pipe to 18 inch pipe
> 18 inch pipe
Grout cracks and joints
Epoxy insertion of cracks
< 12 inch pipe

INSPECTION & MAINTENANCE OF CITY MAINTAINED STORMWATER MANAGEMENT FACILITIES

Grand Total

Inspection and Reporting Total Price
Maintenance I Total Price

Price

Maintenance II
Bid Item Description

Non-Prepriced Items and Allowances Total Price
Database Entry Work/Training

Price

INSPECTION & MAINTENANCE OF CITY MAINTAINED STORMWATER MANAGEMENT FACILITIES
Database Entry Work/Training

Maintenance II Total Price

Maintenance II Total Price

Non-Prepriced Items and Allowances



REFERENCED STANDARDS 

The following specifications and standards, including addenda, amendments and errata, 
form a part of this specification to the extent required by the references thereto. The 
Contractor is responsible for adhering to any newer versions of the referenced standards 
and specifications. The list below contains the most frequently used standards that are 
referenced but other references may be referenced in the standard specifications. 

A. American Association of State Highway and Transportation Officials
(AASHTO). Washington D.C. http://www.transportation.org/ Referenced as
"AASHTO"

B. American Concrete Institute (ACI), Farmington Hills, Michigan.
http://www.concrete.org/generallhome.asp Referenced as
"ACI"

- ACI-318- "Building Code Requirements for Reinforced Concrete"
- ACI-350/350R- "Code Requirements for Environmental Engineering

Concrete Structures and Commentary"
- ACI SP-66-94- "Detail and Detailing of Concrete Reinforcement." This

standard replaced ACI 315-92.

C. American Society of Testing and Materials International, Standards
Worldwide. West Conshohocken, PA.
http://www.astm.org/Standard/index.shtml Referenced as "ASTM"

D. International Code Council (ICC), International Building Code (IBC).
Washington http://www.iccsafe.org/, 2006 Referenced as "International
Building Code"

E. Maryland Department of the Environment (MDE), Water Management
Administration in association with Soil Conservation Service and State Soil
Conservation Committee, "1994 Maryland Standards and Specifications for
Soil Erosion and Sediment Control," Baltimore, Maryland. 1994. Referenced
as "MDE Specifications for Soil Erosion and Sediment Control," Maryland
Department of Transportation (MDOT), State Highway Administration
(MSHA), Hanover, MD. http://www.mdot.state.md.us/ Referenced as
"MSHA"

• "Book of Standards for Highway and Incidental Structures," January I,
1970 and revisions up through the date of the contract. Referenced as
"MSHA Standard Details"

• "Standard Specifications for Construction and Materials", July, 2020.
Referenced as "MSHA Standard Specifications"
http://sha.md.gov/ohd/frontpage.pdf

EXHIBIT B
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http://sha.md.gov/ohd/frontpage.pdf


 

 

F. Montgomery County Department of Transportation (MCDOT), Rockville, 
Maryland. 
 

• "Design Standards," February 2001. 
 

• "Montgomery County Road Construction Code and Standard 
Specifications," 1967. 

 
• "Work Zone Traffic Control Standards," January 2002. 

 
G. City of Gaithersburg, Noise Control Ordinance. Sec. 15-8. – Disturbing the 

peace. 
https://www.municode.com/library/#!/md/gaithersburg/codes/code_of_ord
inances?nodeId=PTIITHCO_CH15OFIS 

 
H. United States Department of Agriculture (USDA), Natural Resources 

Conservation Service, "Maryland Conservation Practice Standard, Pond, 
Code 378 (MD-378)," January 2000. Washington D.C. Referenced as "NRCS 
MD-378." 

 
I. United States Occupational Safety and Health Administration (OSHA), 

"Confined Spaces Standard". Washington D.C. <http://www.osha.gov>. 
 

J. Washington Suburban Sanitary Commission (WSSC). Laurel, 
Maryland. http://www.wsscwater.com/index.cfm 

 
• "General Conditions and Standard Specifications," 2017. Referenced 

as "WSSC General Conditions and Standard Specifications". 
 

• "Standard Details for Construction," 2016. Referenced as "WSSC 
Standard Details." 
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Specifications 

 
DIVISION 1000 – Inspection, Reporting and General Maintenance of 
Underground Stormwater Management Facilities 
 
This section includes the requirements for the removal of water and sediments/oils, 
trash and debris from various types of stormwater management (SWM) facilities 
and appurtenances. The Work includes cleaning, transporting and disposal as 
necessary for and incidental to the execution and completion of the work. Cleaning 
shall include the collection and removal of all accumulated trash and general debris 
from applicable bays and chambers, inlet pipes, outfall pipes, weirs and the exterior 
surfaces of trash racks. Cleaning of facilities must be in accordance with the 
maintenance procedure listed for each structure. Accumulated sediment and water 
shall be vacuumed and collected from all applicable chambers and bays for disposal 
per the City guidelines and policies. 

OIL/GRIT SEPARATORS 

 

1000 Inspection and Reporting 

 
The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 
 
At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 
 

1001 Structure Cleaning 
 

Maintenance Procedures: 
 
a. Install an outfall pipe plug to ensure no water bypasses the Oil/Grit 

Separator. 
b. Hydrojet the inflow pipe from the first upstream inlet structure that 

flows into the Oil/Grit separator up to maximum pipe length of 100 feet 
upstream. 

c. Power wash the inlet throat to the Oil/Grit Separator. 
d. Power wash all walls, floors, and weirs. 
e. Clean trash and debris from outside surface of the trash rack. 



 

 

f. Power wash the 90-degree elbow. 
g. Clean the outfall pipe to the first pipe joint. 
h. Vacuum water, sediment, and debris from all chambers. 
i. Remove pipe plug from outfall pipe. 

 
BAYSAVERS 

 
The “BaySaver” is a proprietary Stormwater quality structure manufactured by 
BaySaver Technologies, Inc. The Contactor shall be responsible for verifying the 
type, size, and manufacturer's specifications for each facility to be maintained 
and/or repaired. The Contractor will be required to use parts and materials 
recommended by the manufacturer, unless a written approval is issued by the 
Engineer. Cleaning of facilities must follow the maintenance procedures listed 
below. 
 

1010 Inspection and Reporting 
 
The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 
 
At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

 
1011 Structure Cleaning 

 
Maintenance Procedures: 
 
a. Install an outfall pipe plug to ensure no water bypasses the BaySaver. 
b. Hydrojet the inflow pipe from the first inlet upstream structure that flows into the 

BaySaver system to a maximum pipe length of 100 feet upstream. 
c. Hydrojet both connector pipes between chambers of the BaySaver. 
d. Power wash floors and walls of chambers A and B. 
e. Clean trash, debris, and sediment from the weir chamber. 
f. Clean the outfall pipe to the first pipe joint. 
g. Vacuum water and sediment from both chambers of the BaySaver. 
h. Remove pipe plug from outfall pipe. 

 
 

 



 

 

STORMCEPTORS 
 
The “Stormceptor” is a proprietary Stormwater quality structure manufactured by 
Imbrium Systems Corp. The Contactor shall be responsible for verifying the type, 
size, and manufacturer's recommendations for each facility to be maintained and/or 
repaired. The Contractor will be required to use parts and materials recommended 
by the manufacturer, unless a written approval is issued by the Engineer. 
 

1020 Inspection and Reporting 
 

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 
 
At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

 
1021 Structure Cleaning 

 
Maintenance Procedures: 
 
a. Install an outfall pipe plug to ensure no water bypasses the Stormceptor. 
b. Hydrojet the inflow pipe from the first inlet structure that flows into the 

Stormceptor to a maximum pipe length of 100 feet upstream. 
c. Vacuum water and sediment from the lower chamber. 
d. Power wash the ceiling, walls, and floor of the lower chamber. 
e. Remove the inspection port plugs and clean the bypass chamber. 
f. Clean the drop T-pipe. 
g. Remove sediment from the bypass chamber. 
h. Clean the outfall pipe to the first pipe joint. 
i. Reinstall the inspection port plugs. 

 
STORMDRAIN INLETS/CATCH BASINS 

 
The contractor submits inspection results with recommendations to the City. The 
City will review, confirm and issue task order for cleaning/maintenance as 
necessary. Payment will be at fixed price unit cost regardless of size of the facility. 
 

 
 



 

 

1030 Inspection and Reporting 
 

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (grate, pipes, frame, basin, cover, area 
around grate, etc. ), and maintenance and repair observations. 
 
At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. After all assigned inlets have 
been inspected, the Contractor shall notify the Contract Administrator, via email, 
that all inlets have been inspected. 
 

1031 Single Structure Cleaning 
 

Maintenance Procedures: 
 
a. Install an outfall pipe plug to ensure no water bypasses the Storm drain 

Inlet/Catch Basin or Flow Splitter. 
b. Hydrojet the inflow pipe from the first inlet structure that flows into 

Storm drain Inlet/Catch Basin or Flow Splitter to a maximum pipe 
length of 100 feet upstream. 

c. Vacuum water and sediment from interior chamber. 
d. Remove grated trash rack. Power wash all interior surfaces to include 

ceilings, walls, and floors and clean the low-flow pipe to the first joint. 
e. Remove sediment from Storm drain Inlet/Catch Basin or Flow Splitter. 
f. Clean the outfall pipe to the first pipe joint. 
g. For Flow Splitters clean the bypass pipe to the first joint, and hydrojet 

the outfall pipe down to SWM facility below. 
 

Multiple Storm drain Inlet/Catch Basins Cleanings 
This task involves cleaning multiple inlets in series along the road. The Contractor 
is expected to follow the maintenance procedure in line 1030 as applicable. 

 
1032 - - 25 Inlets/Catch Basins per Task 
 
1033 - - 50 Inlets/Catch Basins per Task 
 
1034 - - 100 Inlets/Catch Basins per Task 
 
1035 - - 250 Inlets/Catch Basins per Task 
 
1036 - - 400 Inlets/Catch Basins per Task 
 

 



 

 

STORMFILTERS 
 

“StormFilter” is a cartridge-based filtration proprietary Stormwater structure 
manufactured by CONTECH Stormwater Solutions, Inc. The Contractor shall be 
responsible for verifying the size, number of cartridges, and manufacturer's 
specifications for each facility to be maintained and /or repaired. The Contractor 
will be required to use parts and materials recommended by the manufacturer, 
unless a written approval is issued by the Engineer. 
 
Description: This section includes the requirements for the removal of water and 
sediments/oils from StormFilters to include cleaning, cartridge replacement, 
transportation and disposal as necessary for and incidental to the execution and 
completion of the work. Cleaning of facilities must follow the maintenance 
procedures listed in line 1051. 
 
Payment: Payment will be on a per cartridge basis. 
 

1050 Inspection and Reporting 
 

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 
 
At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

 
1051 Structure Cleaning - With Cartridge Replacement 

 
Execution: Accumulated sediment and water shall be vacuumed and collected from 
all applicable chambers and bays. In Montgomery County, all new StormFilter 
facilities are being approved with cartridges containing proprietary compost filter 
media (XF CSF), manufactured by CONTECH Stormwater Solutions Inc. If a structure 
is found to contain another type of media, the Contractor will be required to replace 
cartridges with new cartridges containing XF CSF at the time of maintenance. Nipple 
replacement may be required when replacing cartridges containing non- compost 
filter media. 
 
Maintenance Procedures: 
 
a. Install an outfall pipe plug to ensure no water bypasses the StormFilter system 
b. Hydrojet the inlet pipe from the 151 inlet structure that flows into the Storm Filter 



system.
c. Vacuum and power wash the forebay or grit chamber.
d. Remove the filter cartridges.
e. Remove sediment from the filter bay and power wash the walls and floor.
f. Power jet underdrain pipes.
g. Install replacement filter cartridges with new filter media.
h.   Apply a light coating of silicon grease to the outside of the exposed portion of 

the connectors to ensure watertight connection between the cartridge and the 
drainpipe as needed.

i.     Replace any damaged connectors, as needed.
j. Vacuum and power wash the outfall bay.
k. Hydrojet the outfall pipes.

1052 Structure Cleaning - Without Cartridge Replacement

At the City’s discretion, the Contractor will be directed not to replace the filter 
cartridges at the time of maintenance. In this case the Contractor will be required 
to follow the above maintenance procedures with exception of items d, f, and g.

Repairs:

1053 New StormFilter Cartridge

Description: This section includes the requirements to provide and install a new 
StormFilter cartridge inside an existing StormFilter vault. Cartridge to be furnished 
with XF CSF compost filters media. Records reference 18”, 15 GPM, XF-CSF Cartridge 
(BLK).

STRUCTURAL SAND FILTERS

Description: This section includes the requirements for the removal and disposal of 
water and sediments/oil from Structural Sand Filters to include cleaning, 
transportation and disposal for and incidental to the execution and completion of 
the work.

Payment: Payment shall exclude media removal and underdrain stone replacement.

1060 Inspection and Reporting

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations.

At the end of each inspection, the Contractor updates the work order status to 



 

 

“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

 
1061 Structure Cleaning 

 
Maintenance Procedures: 
 
a. Install an outfall pipe plug to ensure no water bypasses the Structural Sand 

Filter system. 
b. Vacuum water, sediment, trash, and debris from grit bay of Structural Sand 

Filter. 
c. Hydrojet the inlet pipe from the first inlet structure that flows into the 

Structural Sand Filler system. Take measures to prevent further contamination 
of the filter media. 

d. Hydrojet the internal pipe from grit bay to the sand filter chamber of the Sand 
Filter system. 

e. Clean the top surface of the ballast gravel of debris, trash, and sediment. 
f. Reinstall gravel ballast if necessary. 
g. Hydrojet all of the under drain pipes and remove debris. Use low- pressure to 

avoid washing sand materials into the pipe. 
h. Vacuum and power wash outfall bay. 
 
Note: The above maintenance procedures exclude the replacement of gravel/sand 
media, geotextile fabric, and under drain pipes, which are covered beginning with 
Lines 1122 in this section. At the time of cleaning, the Engineer will determine the 
level of cleaning required for the maintenance of the Sand Filter. At City's discretion 
the Contractor may be required to replace some or all of filter media inside the 
structure. 
 
Repairs: 
 

1062 Replace Top Gravel Layer 
 

The washed gravel layer at the top of the sand filter of the sand media must be 6 
inches thick and must meet MSHA size #7 stone. 
 

1063 Replace Geotextile Fabric 
 

The geo-textile fabric beneath the 6-inch layer of gravel and on top of sand filter 
shall be Enkamat 7020, or approved equal. The fabric rolls must be cut with 
sufficient dimensions to cover the entire surface of the filter with at least 6-inch 
overlap. 
 
 



 

 

1064 Replace Filter Layer 
 

The sand material must meet requirements of ASTM C33 for fine aggregate 
concrete sand. The sand must be placed in uniform depth of 18 inches. 
Manufactured sand or stone dust is not acceptable. 
 

1065 Replace Gravel Bed Around Pipe(s) 
 

The washed gravel layer surrounding the underdrain pipe(s) must meet MSHA size 
#7 stone, and must be applied at a uniform depth of 12 inches. 
 

1066 Replace Underdrain Pipe 
 

The underdrain pipe shall be 6-inch diameter Schedule 40 or stronger perforated 
PVC pipes at 0% slope. Perforations must be 3/8-inch in diameter spaced at 4 
inches on center, every 90 degrees around the pipe. Riser Cleanouts for each pipe 
shall be made of solid PVC pipe, and shall extend at least 6 inches above the top of 
gravel. 
 

1067 Replace Cleanout Caps 
 

Cleanout cap must be the removable, PVC "push-on" waterproof type to fit securely 
on cleanout pipes. 
 

1068 Complete Pump Out and Disposal of all Liquids 
 

Complete facility pump out and disposal to facilitate the rebuild of Facility 
Layers as noted in Lines 1060-1067. Pricing for the pump out and disposal will 
be per gallon. 

 
UNDERGROUND DETENTION SYSTEMS 
 
Description: Underground Detention Systems typically consist of a series of pipes or 
box sections connected into a header or manifold type. These facilities vary in 
design, size, length, and material. Contractor shall be responsible for verifying the 
facility layout. Prior to cleaning a system, the Contractor will be required to 
photograph and measure the of accumulated sediment levels at four distinct 
locations within the facility as directed by the City, and provide this information to 
the Engineer's Technical Representative. The Engineer's Technical Representative 
will then estimate the amount of sediment inside the facility based on the average 
depth. 
 
Cleaning of the facility must follow the established maintenance procedures in line 
1131. 
 
 



 

 

1070 Inspection and Reporting 
 

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 
 
At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

 
1071 Structure Cleaning 

 
Maintenance Procedures: 
 
a. Install an outfall pipe plug to ensure no water bypasses the Underground 

Detention System. 
b. Hydrojet the inlet pipe from the 151 inlet structure that flows into the 

Underground Detention System. 
c. Remove all sediment, debris, trash, and water from the Underground 

Detention pipes. 
d. Remove all sediment, debris, trash, and water from the trash rack side of 

the control structure. 
e. Power wash all interior surfaces of the Underground Detention System. 
f. Power wash the control structure. 
g. Remove sediment, debris, and trash from the outfall side of the control 

structure. 
h. Hydrojet the outfall pipe. 
i. Remove pipe plug from outfall pipe. 

 
Infiltration Trench 

 
1080 Inspection and Reporting  

 
The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 
 
At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 



 

 

when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 
 

1081 Structure Cleaning 
 

Description: Pump and power wash one pretreatment forebay to infiltration trench. 
 

Flow Splitter 
 
 1100 Inspection and Reporting 
 
The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 
 
At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

 
 1101 Structure Cleaning 
 
Maintenance Procedures: 
 
j. Install an outfall pipe plug to ensure no water bypasses the flow splitter 

(if necessary). 
k. Hydrojet the inflow pipe from the first upstream inlet structure that 

flows into flow splitter up to maximum pipe length of 100 feet 
upstream. 

l. Power wash the inlet throat to flow splitter. 
m. Power wash all walls, floors, and weirs. 
n. Clean trash and debris from outside surface of the trash rack. 
o. Power wash the 90-degree elbow. 
p. Clean the outfall pipe to the first pipe joint. 
q. Vacuum water, sediment, and debris from all chambers. 
r. Remove pipe plug from outfall pipe (if installed). 

 
 
 
 
 
 



 

 

Hydro jetting of Pipes 
 
The Contractor will be responsible for hydro jetting and clearing pipes of sediment, 
trash and debris with exception of root clearing. The Contractor will collect all trash, 
woody debris, tree roots and other obstructions for proper disposal. 
Description: This section includes removal of any obstructions to include trash, 
woody debris, etc. from corrugated metal, concrete or any other types of pipes 
categorized in lines 1140-1142. 
 

1300: < 12 Inch Pipe 
 
1301: 12 Inch Pipe to 18 Inch Pipe 
 
1302: >18 Inch Pipe 

 
Repair Existing Concrete Structures 
 
Description: This section includes the requirements to repair existing concrete 
structures including grouting cracks and joints, epoxy injection, brick and stone, and 
finishing. 
 

1400 Grout Cracks and Joints  
 

1401 Epoxy Insertion of Cracks 
 

CCTV of Pipes and Drains 
 
Description: This section allows for CCTV pricing, priced per linear foot, on an as 
needed basis from corrugated metal, concrete or any other types of pipes 
categorized in lines 1500- 1502. This work shall be done in accordance with 
PACPMACP procedures and standards. 
 

1500 < 12 Inch Pipe 
 
1501 12 Inch Pipe to 18 Inch Pipe 
 
1502 >18 Inch Pipe 
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