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ADDENDUM #2
NO. RFP2026-036

Effective: July 1, 2026

Solicitation No: RFP2026-036

Solicitation Title: Inspection & Maintenance Of City Stormwater Facilities

Issued By: Department of Finance & Administration 
Procurement Division
31 S. Summit Avenue
Gaithersburg, Maryland 20877

This Addendum is incorporated into and made part of the above-named Request for Proposals 
(“Solicitation”).  The purpose of this Addendum is to publish the questions received regarding this 
solicitation and the associated responses. Except as amended herein, the terms and conditions of 
the solicitation remain unchanged and in full force and effect. The City is not responsible for the 
content of the questions and has provided the most comprehensive answers based on the 
interpretation of the questions.

The Solicitation is amended as follows:

1. Attachment B- Price Proposal Sheet, is replaced in its entirety with new Attachment B at the 
and of this addendum.  New price sheet includes line 1700 for Pond Valve Maintenance. 

2. Exhibit B, Referenced Standards, is replaced in its entirety with new Exhibit B attached at 
the end of this addendum.

3. New! Exhibit G, Previous Contract Facility Dimensions, is added to the Solicitation and 
attached to the end of this addendum.

Below are the questions received and the City’s response:

Q.1. Question 15 in Addendum #1: Section 2.5 (Process) of the RFP states 
“the development of an inspection schedule needs to consider the need for 
underground SWM BMPs to be cleaned out prior to inspection.” Will contractors be 
paid for all three steps (first cleaning, then inspection, then maintenance)?

[Answer from Addendum #1: A. Yes. When estimating the “Inspection and Reporting” Line 
Items, the cleaning should be built into the inspection and reporting estimate.”]

The answer to question #15 appears to conflict with the breakdown of the 
specifications provided. For example, for oil/grit separators, specification section 
1000 only references inspection and reporting. Section 1001, references structure 
cleaning and lists the maintenance procedures. These are two distinct contract 
pay items that conflict with the answer to question #15, which seems to imply that 
some level of cleaning is incidental to contract item #1000, inspection and 
reporting. Please clarify, as this ambiguity could result in redundant costs to the 
county.
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A. To inspect underground facilities, such as Oil/Grit Separators, the facilities must be 

cleaned out first. Clean out work is maintenance and should be included in the 
pricing for Oil/Grit Separator maintenance. Inspections for oil/grit separator does 
not include cleanout so cleanout costs should not be included in price estimates for 
oil/grit separator maintenance or any other underground facilities that require 
maintenance.  

 
Q.2. Question 30 in Addendum #1: Exhibit B: We are guessing the valves are under 1090 

&1120? Is there any detailed instruction for operating the valves, Sizes or how many 
turns each valve will need to be operated? 

 

[Answer from Addendum #1: A. Valves are only associated with City retention ponds 
(1090). A valve exercising inspection form will be created. All other information will be 
provided to awarded Offeror.] 
 

Are we still required to submit pricing for the gate valve exercising since the 1090 
line items were removed from the revised proposal price sheet? If so, where do we 
include our valve exercising price. 
 
A. Please use updated Attachment B, Price Proposal Sheet, which includes line 1700 

for Pond Valve Maintenance (Exercising and maintenance of pond valves). Also 
refer to updated Exhibit B, Referenced Standards.  
 

Q.3. Questions Q4, Q27, and Q29 (In Addendum #1) are asking for the drawings to be 
provided to the bidders. If this information is not shared the previous/current 
contractor has privileged information to price the job that all the bidders do not 
have access to the same information. Can this information be shared to all so the 
incumbent contractor does not have this bid advantage? 
 
A. Refer to new Exhibit G, Previously Contracted Facility Dimensions.  The current 

Contractor knows the dimensions of 15 BMP facilities (listed in Exhibit G). This new 
engagement has a total of 89 BMP facilities.  For this new contract, the other facilities 
represent new City assets in our inspection program. 
 

Q.4. Q29, in Addendum#1,  if drawings with cartridge size, media, and count can not be 
provided can the bid item be changed to a per cartridge bid line item, like the 
Montgomery County Bid? 
 
A. All Stormwater filter cartridges are already set for each cost in the revised 

Attachment B-Price Proposal Sheet.  No further changes are needed.  
 

Q.5. For question Q28 this should be public information as this is a public bid. Assuming 
the bid tabulation should be available at a minimum. 
 
A. This is not a Request for Bid (RFB/IFB), but a Request for Proposal (RFP). Therefore 

a bid tabulation will be unavailable for this project. After an award has been granted 
you may submit at MPIA request to the City. 
 
 

~ END OF ADDENDUM ~ 



Unit Abbreviation Unit
Ea Each
Gal Gallon
Hr Hour
Lf Linear Feet
Ls Lump Sum
Sf Square Foot
Ton Ton

Division Line Item Bid Item ID # Plan Name Bid Item Type Unit Quanity Price
1000 2 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1
1000 3 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1
1000 113 Diamond Property Lots 1-31 Oil Grit Separator Ea 1
1000 117 Forest Oak Replacement Facility Oil Grit Separator Ea 1
1000 329 Public Works Facility Oil Grit Separator Ea 1
1000 343 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1
1000 368 Gaithersburg B&O Railroad Oil Grit Separator Ea 1
1000 482 Public Works Facility Oil Grit Separator Ea 1
1000 739 Park Summit Oil Grit Separator Ea 1
1000 740 Park Summit Oil Grit Separator Ea 1
1000 741 Park Summit Oil Grit Separator Ea 1
1000 904 West Deer Park Oil Grit Separator Ea 1
1010 543 Hidden Creek Land Bay III Bay Saver Ea 1
1010 544 Hidden Creek Land Bay III Bay Saver Ea 1
1010 475 Great Seneca North, P1 Bay Saver Ea 1
1020 96 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 124 Olde Towne Office Building/DANAC Stormceptor Ea 1
1020 300 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 301 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 318 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 320 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 335 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 336 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1
1020 347 Gateway Park at Washingtonian Center/Rocky Gorge Stormceptor Ea 1
1020 348 Gateway Park at Washingtonian Center/Rocky Gorge Stormceptor Ea 1
1020 369 Cedar Court/Southern States Olde Towne Stormceptor Ea 1
1020 370 Cedar Court/Southern States Olde Towne Stormceptor Ea 1
1020 585 Buzzuto Homes Stormceptor Ea 1
1030 N/A N/A Storm Drain Inlet (Price per 1 inlet) Ea 1
1030 N/A N/A Storm Drain Inlets (Price per 25 Inlets) Ea 1
1030 N/A N/A Storm Drain Inlets (Price per 50 Inlets) Ea 1
1030 N/A N/A Storm Drain Inlets (Price per 100 Inlets) Ea 1
1030 N/A N/A Storm Drain Inlets (Price per 250 Inlets) Ea 1
1030 N/A N/A Storm Drain Inlets (Price per 500 Inlets) Ea 1
1050 513 Crown Pointe StormFilter Ea 1
1050 514 Crown Pointe StormFilter Ea 1
1050 546 Hidden Creek Land Bay III StormFilter Ea 1
1050 547 Hidden Creek Land Bay III StormFilter Ea 1
1050 587 Buzzuto Homes StormFilter Ea 1
1050 588 Buzzuto Homes StormFilter Ea 1
1050 737 Teachers Way Extension StormFilter Ea 1
1050 738 Teachers Way Extension StormFilter Ea 1
1050 768 Fairfield Highlands HOA StormFilter Ea 1
1050 906 West Deer Park StormFilter Ea 1
1060 478 Vistas Structural Sand Filter Ea 1
1060 974 Hidden Creek Land Bay III Structural Sand Filter Ea 1
1060 975 Hidden Creek Land bay III Structural Sand Filter Ea 1
1060 977 Crown Pointe Structural Sand Filter Ea 1
1060 483 Public Works Facility Structural Sand Filter Ea 1
1070 684 Fairfield Highlands HOA Underground Storage Ea 1
1080 87 Orchard Glen Infiltration Trench Ea 1
1080 138 Timberbrook Infiltration Trench Ea 1
1080 139 Timberbrook Infiltration Trench Ea 1
1080 140 Timberbrook Infiltration Trench Ea 1
1080 141 Timberbrook Infiltration Trench Ea 1

City of Gaithersburg
ATTACHEMENT B - PRICE UNIT SHEET

Proposal Price Sheet
Solicitation No. RFP 2026-036

The KĨĨeror shall complete this form in its entirety and return it with its Proposal. The KĨĨeror shall be responsible for furnishing all equipment, labor, and materials necessary to fulfill its 
obligations under the Contract.

INSPECTION & MAINTENANCE OF CITY MAINTAINED STORMWATER MANAGEMENT FACILITIES
Inspection and Reporting

Unit Key
Company Name: _______________________________

Print Name: __________________________________

Signature:_____________________________________

Date:________________



Division Line Item Bid Item ID # Plan Name Bid Item Type Unit Quanity Price

1080 142 Timberbrook Infiltration Trench Ea 1

1080 143 Timberbrook Infiltration Trench Ea 1

1080 144 Timberbrook Infiltration Trench Ea 1

1080 417 Youth Center at Robertson Park Infiltration Trench Ea 1

1080 479 Vistas Infiltration Trench Ea 1

1080 672 Crown Farm N2 Infiltration Trench Ea 1

1080 673 Crown Farm N2 Infiltration Trench Ea 1

1080 674 Crown Farm N2 Infiltration Trench Ea 1

1080 675 Crown Farm N2 Infiltration Trench Ea 1

1080 676 Crown Farm N2 Infiltration Trench Ea 1

1080 677 Crown Farm N2 Infiltration Trench Ea 1

1080 678 Crown Farm N2 Infiltration Trench Ea 1

1080 776 Watkins Mill Town Center Infiltration Trench Ea 1

1080 778 Watkins Mill Town Center Infiltration Trench Ea 1

1080 779 Watkins Mill Town Center Infiltration Trench Ea 1

1080 780 Watkins Mill Town Center Infiltration Trench Ea 1

1080 785 Watkins Mill Town Center Infiltration Trench Ea 1

1080 992 Watkins Mill Town Center Infiltration Trench Ea 1

1080 993 Watkins Mill Town Center Infiltration Trench Ea 1

1080 1029 Constitution Gardens Infiltration Trench Ea 1

1080 1030 Constitution Gardens Infiltration Trench Ea 1

1100 540 Hidden Creek Land Bay III Flow Splitter Ea 1

1100 541 Hidden Creek Land Bay III Flow Splitter Ea 1

1100 542 Hidden Creek Land Bay III Flow Splitter Ea 1

1100 545 Hidden Creek Land Bay III Flow Splitter Ea 1

1100 548 Hidden Creek Land Bay III Flow Splitter Ea 1

1100 648 Public Works Facility Flow Splitter Ea 1

1100 762 Teachers Way Extension Flow Splitter Ea 1

1100 772 Watkins Mill Town Center Flow Splitter Ea 1

1100 773 Watkins Mill Town Center Flow Splitter Ea 1

1100 775 Watkins Mill Town Center Flow Splitter Ea 1

1100 782 Watkins Mill Town Center Flow Splitter Ea 1

1100 784 Watkins Mill Town Center Flow Splitter Ea 1

1100 903 West Deer Park Flow Splitter Ea 1

1100 907 West Deer Park Flow Splitter Ea 1

Division Line Item Bid Item ID # Plan Name Bid Item Type Unit Quanity Price

1001 2 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1

1001 3 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1

1001 113 Diamond Property Lots 1-31 Oil Grit Separator Ea 1

1001 117 Forest Oak Replacement Facility Oil Grit Separator Ea 1

1001 329 Public Works Facility Oil Grit Separator Ea 1

1001 343 Lakeforest Glen/Montgomery Meadows 2 Oil Grit Separator Ea 1

1001 368 Gaithersburg B&O Railroad Oil Grit Separator Ea 1

1001 482 Public Works Facility Oil Grit Separator Ea 1

1001 739 Park Summit Oil Grit Separator Ea 1

1001 740 Park Summit Oil Grit Separator Ea 1

1001 741 Park Summit Oil Grit Separator Ea 1

1001 904 West Deer Park Oil Grit Separator Ea 1

1011 543 Hidden Creek Land Bay III Bay Saver Ea 1

1011 544 Hidden Creek Land Bay III Bay Saver Ea 1

1011 475 Great Seneca North, P1 Bay Saver Ea 1

1021 96 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1

1021 124 Olde Towne Office Building/DANAC Stormceptor Ea 1

1021 300 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1

1021 301 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1

1021 318 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1

1021 320 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1

1021 335 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1

1021 336 Woods at Muddy Branch/The Woodlands Stormceptor Ea 1

1021 347 Gateway Park at Washingtonian Center/Rocky Gorge Stormceptor Ea 1

1021 348 Gateway Park at Washingtonian Center/Rocky Gorge Stormceptor Ea 1

1021 369 Cedar Court/Southern States Olde Towne Stormceptor Ea 1

1021 370 Cedar Court/Southern States Olde Towne Stormceptor Ea 1

1021 585 Buzzuto Homes Stormceptor Ea 1

1031 N/A N/A Storm Drain Inlet (Price per 1 Inlet) Ea 1

1032 N/A N/A Storm Drain Inlets (Price per 25 Inlet) Ea 1

1033 N/A N/A Storm Drain Inlets (Price per 50 Inlets) Ea 1

1034 N/A N/A Storm Drain Inlets (Price per 100 Inlets) Ea 1

1035 N/A N/A Storm Drain Inlets (Price per 250 Inlets) Ea 1

1036 N/A N/A Storm Drain Inlets (Price per 500 Inlets) Ea 1

1051 513 Crown Pointe StormFilter with cartridges Ea 1

1051 514 Crown Pointe StormFilter with cartridges Ea 1

1051 546 Hidden Creek Land Bay III StormFilter with cartridges Ea 1

1051 547 Hidden Creek Land Bay III StormFilter with cartridges Ea 1

INSPECTION & MAINTENANCE OF CITY MAINTAINED STORMWATER MANAGEMENT FACILITIES
Maintenance I

Inspection and Reporting Total Price

Inspection and Reporting



Division Line Item Bid Item ID # Plan Name Bid Item Type Unit Quanity Price

1051 587 Buzzuto Homes StormFilter with cartridges Ea 1

1051 588 Buzzuto Homes StormFilter with cartridges Ea 1

1051 737 Teachers Way Extension StormFilter with cartridges Ea 1

1051 738 Teachers Way Extension StormFilter with cartridges Ea 1

1051 768 Fairfield Highlands HOA StormFilter with cartridges Ea 1

1051 906 West Deer Park StormFilter with cartridges Ea 1

1052 513 Crown Pointe StormFilter without cartridges Ea 1

1052 514 Crown Pointe StormFilter without cartridges Ea 1

1052 546 Hidden Creek Land Bay III StormFilter without cartridges Ea 1

1052 547 Hidden Creek Land Bay III StormFilter without cartridges Ea 1

1052 587 Buzzuto Homes StormFilter without cartridges Ea 1

1052 588 Buzzuto Homes StormFilter without cartridges Ea 1

1052 737 Teachers Way Extension StormFilter without cartridges Ea 1

1052 738 Teachers Way Extension StormFilter without cartridges Ea 1

1052 768 Fairfield Highlands HOA StormFilter without cartridges Ea 1

1052 906 West Deer Park StormFilter without cartridges Ea 1

1061 478 Vistas Structural Sand Filter Ea 1

1061 974 Hidden Creek Land Bay III Structural Sand Filter Ea 1

1061 975 Hidden Creek Land bay III Structural Sand Filter Ea 1

1061 977 Crown Pointe Structural Sand Filter Ea 1

1061 483 Public Works Facility Structural Sand Filter Ea 1

1071 684 Fairfield Highlands HOA Underground Storage Ea 1

1081 87 Orchard Glen Infiltration Trench Ea 1

1081 138 Timberbrook Infiltration Trench Ea 1

1081 139 Timberbrook Infiltration Trench Ea 1

1081 140 Timberbrook Infiltration Trench Ea 1

1081 141 Timberbrook Infiltration Trench Ea 1

1081 142 Timberbrook Infiltration Trench Ea 1

1081 143 Timberbrook Infiltration Trench Ea 1

1081 144 Timberbrook Infiltration Trench Ea 1

1081 417 Youth Center at Robertson Park Infiltration Trench Ea 1

1081 479 Vistas Infiltration Trench Ea 1

1081 672 Crown Farm N2 Infiltration Trench Ea 1

1081 673 Crown Farm N2 Infiltration Trench Ea 1

1081 674 Crown Farm N2 Infiltration Trench Ea 1

1081 675 Crown Farm N2 Infiltration Trench Ea 1

1081 676 Crown Farm N2 Infiltration Trench Ea 1

1081 677 Crown Farm N2 Infiltration Trench Ea 1

1081 678 Crown Farm N2 Infiltration Trench Ea 1

1081 776 Watkins Mill Town Center Infiltration Trench Ea 1

1081 778 Watkins Mill Town Center Infiltration Trench Ea 1

1081 779 Watkins Mill Town Center Infiltration Trench Ea 1

1081 780 Watkins Mill Town Center Infiltration Trench Ea 1

1081 785 Watkins Mill Town Center Infiltration Trench Ea 1

1081 992 Watkins Mill Town Center Infiltration Trench Ea 1

1081 993 Watkins Mill Town Center Infiltration Trench Ea 1

1081 1029 Constitution Gardens Infiltration Trench Ea 1

1081 1030 Constitution Gardens Infiltration Trench Ea 1

1101 540 Hidden Creek Land Bay III Flow Splitter Ea 1

1101 541 Hidden Creek Land Bay III Flow Splitter Ea 1

1101 542 Hidden Creek Land Bay III Flow Splitter Ea 1

1101 545 Hidden Creek Land Bay III Flow Splitter Ea 1

1101 548 Hidden Creek Land Bay III Flow Splitter Ea 1

1101 648 Public Works Facility Flow Splitter Ea 1

1101 762 Teachers Way Extension Flow Splitter Ea 1

1101 772 Watkins Mill Town Center Flow Splitter Ea 1

1101 773 Watkins Mill Town Center Flow Splitter Ea 1

1101 775 Watkins Mill Town Center Flow Splitter Ea 1

1101 782 Watkins Mill Town Center Flow Splitter Ea 1

1101 784 Watkins Mill Town Center Flow Splitter Ea 1

1101 903 West Deer Park Flow Splitter Ea 1

1101 907 West Deer Park Flow Splitter Ea 1

Division Line Item Bid Item Category Unit Quanity Price

1053 StormFilter Ea 1

1062 Structural Sand Filters Ton 1

1063 Structural Sand Filters Sf 1

1064 Structural Sand Filters Ton 1

1065 Structural Sand Filters Ton 1

1066 Structural Sand Filters Lf 1

1067 Structural Sand Filters Ea 1

1068 Structural Sand Filters Gal 1

1300 Hydrojetting of Pipes Lf 1

Maintenance I

Maintenance I Total Price

INSPECTION & MAINTENANCE OF CITY MAINTAINED STORMWATER MANAGEMENT FACILITIES
Maintenance II

Replace top gravel layer

< 12 inch pipe

Replace geotextile fabric

Replace filter layer

Replace gravel bed around pipe(s)

Replace underdrain pipe(s)

Replace cleanout cap

Complete pump out and disposal of all liquids

Bid Item Description

Provide and install new StormFilter cartridge



Division Line Item Bid Item Category Unit Quanity Price

1301 Hydrojetting of Pipes Lf 1

1302 Hydrojetting of Pipes Lf 1

1400 Repair Existing Concrete Structures Lf 1

1401 Repair Existing Concrete Structures Lf 1

1500 CCTV of Pipes and Drains Lf 1

1501 CCTV of Pipes and Drains Lf 1

1502 CCTV of Pipes and Drains Lf 1

1700 Pond Valve Maintenance Ea 1

Division Line Item Unit Quanity

1600 Ls

1601 Ls

Division Line Item Unit Quanity

8000 Ea 137

8001 Hr 3

Database Entry Work/Training

Price

INSPECTION & MAINTENANCE OF CITY MAINTAINED STORMWATER MANAGEMENT FACILITIES
Database Entry Work/Training

Maintenance II Total Price

Non-Prepriced Items and Allowances Total Price

Maintenance II Total Price

Non-Prepriced Items and Allowances

Exercising and maintenance of pond valves

Bid Item Description

Grand Total

Inspection and Reporting Total Price

Maintenance I Total Price

Price

Bid Item Description

Data Entry per Facility

Database Training

Database Entry Work/Training

12 inch pipe to 18 inch pipe

> 18 inch pipe

12 inch pipe to 18 inch pipe

> 18 inch pipe

Grout cracks and joints

Epoxy insertion of cracks

< 12 inch pipe

Non-Prepriced Items < $5,000

Non-Prepriced Items > $5,000

Bid Item Description

Non-Prepriced Items and Allowances Total Price

Maintenance II

INSPECTION & MAINTENANCE OF CITY MAINTAINED STORMWATER MANAGEMENT FACILITIES



REFERENCED STANDARDS 

The following specifications and standards, including addenda, amendments and errata, 
form a part of this specification to the extent required by the references thereto. The 
Contractor is responsible for adhering to any newer versions of the referenced standards 
and specifications. The list below contains the most frequently used standards that are 
referenced but other references may be referenced in the standard specifications. 

A. American Association of State Highway and Transportation Officials
(AASHTO). Washington D.C. http://www.transportation.org/ Referenced as
"AASHTO"

B. American Concrete Institute (ACI), Farmington Hills, Michigan.
http://www.concrete.org/generallhome.asp Referenced as
"ACI"

- ACI-318- "Building Code Requirements for Reinforced Concrete"
- ACI-350/350R- "Code Requirements for Environmental Engineering

Concrete Structures and Commentary"
- ACI SP-66-94- "Detail and Detailing of Concrete Reinforcement." This

standard replaced ACI 315-92.

C. American Society of Testing and Materials International, Standards
Worldwide. West Conshohocken, PA.
http://www.astm.org/Standard/index.shtml Referenced as "ASTM"

D. International Code Council (ICC), International Building Code (IBC).
Washington http://www.iccsafe.org/, 2006 Referenced as "International
Building Code"

E. Maryland Department of the Environment (MDE), Water Management
Administration in association with Soil Conservation Service and State Soil
Conservation Committee, "1994 Maryland Standards and Specifications for
Soil Erosion and Sediment Control," Baltimore, Maryland. 1994. Referenced
as "MDE Specifications for Soil Erosion and Sediment Control," Maryland
Department of Transportation (MDOT), State Highway Administration
(MSHA), Hanover, MD. http://www.mdot.state.md.us/ Referenced as
"MSHA"

• "Book of Standards for Highway and Incidental Structures," January I,
1970 and revisions up through the date of the contract. Referenced as
"MSHA Standard Details"

• "Standard Specifications for Construction and Materials", July, 2020.
Referenced as "MSHA Standard Specifications"
http://sha.md.gov/ohd/frontpage.pdf

EXHIBIT B
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F. Montgomery County Department of Transportation (MCDOT), Rockville,
Maryland.

• "Design Standards," February 2001.

• "Montgomery County Road Construction Code and Standard
Specifications," 1967.

• "Work Zone Traffic Control Standards," January 2002.

G. City of Gaithersburg, Noise Control Ordinance. Sec. 15-8. – Disturbing the
peace.
https://www.municode.com/library/#!/md/gaithersburg/codes/code_of_ord
inances?nodeId=PTIITHCO_CH15OFIS

H. United States Department of Agriculture (USDA), Natural Resources
Conservation Service, "Maryland Conservation Practice Standard, Pond,
Code 378 (MD-378)," January 2000. Washington D.C. Referenced as "NRCS
MD-378."

I. United States Occupational Safety and Health Administration (OSHA),
"Confined Spaces Standard". Washington D.C. <http://www.osha.gov>.

J. Washington Suburban Sanitary Commission (WSSC). Laurel,
Maryland. http://www.wsscwater.com/index.cfm

• "General Conditions and Standard Specifications," 2017. Referenced
as "WSSC General Conditions and Standard Specifications".

• "Standard Details for Construction," 2016. Referenced as "WSSC
Standard Details."

http://www.municode.com/library/%23!/md/gaithersburg/codes/code_of_ordinanc
http://www.municode.com/library/%23!/md/gaithersburg/codes/code_of_ordinanc
http://www.osha.gov/
http://www.wsscwater.com/index.cfm


Specifications 

DIVISION 1000 – Inspection, Reporting and General Maintenance of 
Underground Stormwater Management Facilities 

This section includes the requirements for the removal of water and sediments/oils, 
trash and debris from various types of stormwater management (SWM) facilities 
and appurtenances. The Work includes cleaning, transporting and disposal as 
necessary for and incidental to the execution and completion of the work. Cleaning 
shall include the collection and removal of all accumulated trash and general debris 
from applicable bays and chambers, inlet pipes, outfall pipes, weirs and the exterior 
surfaces of trash racks. Cleaning of facilities must be in accordance with the 
maintenance procedure listed for each structure. Accumulated sediment and water 
shall be vacuumed and collected from all applicable chambers and bays for disposal 
per the City guidelines and policies. 

OIL/GRIT SEPARATORS 

1000 Inspection and Reporting 

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 

At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

1001 Structure Cleaning 

Maintenance Procedures: 

a. Install an outfall pipe plug to ensure no water bypasses the Oil/Grit
Separator.

b. Hydrojet the inflow pipe from the first upstream inlet structure that
flows into the Oil/Grit separator up to maximum pipe length of 100 feet
upstream.

c. Power wash the inlet throat to the Oil/Grit Separator.
d. Power wash all walls, floors, and weirs.
e. Clean trash and debris from outside surface of the trash rack.



 

 

f. Power wash the 90-degree elbow. 
g. Clean the outfall pipe to the first pipe joint. 
h. Vacuum water, sediment, and debris from all chambers. 
i. Remove pipe plug from outfall pipe. 

 
BAYSAVERS 

 
The “BaySaver” is a proprietary Stormwater quality structure manufactured by 
BaySaver Technologies, Inc. The Contactor shall be responsible for verifying the 
type, size, and manufacturer's specifications for each facility to be maintained 
and/or repaired. The Contractor will be required to use parts and materials 
recommended by the manufacturer, unless a written approval is issued by the 
Engineer. Cleaning of facilities must follow the maintenance procedures listed 
below. 
 

1010 Inspection and Reporting 
 
The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 
 
At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

 
1011 Structure Cleaning 

 
Maintenance Procedures: 
 
a. Install an outfall pipe plug to ensure no water bypasses the BaySaver. 
b. Hydrojet the inflow pipe from the first inlet upstream structure that flows into the 

BaySaver system to a maximum pipe length of 100 feet upstream. 
c. Hydrojet both connector pipes between chambers of the BaySaver. 
d. Power wash floors and walls of chambers A and B. 
e. Clean trash, debris, and sediment from the weir chamber. 
f. Clean the outfall pipe to the first pipe joint. 
g. Vacuum water and sediment from both chambers of the BaySaver. 
h. Remove pipe plug from outfall pipe. 

 
 

 



STORMCEPTORS 

The “Stormceptor” is a proprietary Stormwater quality structure manufactured by 
Imbrium Systems Corp. The Contactor shall be responsible for verifying the type, 
size, and manufacturer's recommendations for each facility to be maintained and/or 
repaired. The Contractor will be required to use parts and materials recommended 
by the manufacturer, unless a written approval is issued by the Engineer. 

1020 Inspection and Reporting 

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 

At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

1021 Structure Cleaning 

Maintenance Procedures: 

a. Install an outfall pipe plug to ensure no water bypasses the Stormceptor.
b. Hydrojet the inflow pipe from the first inlet structure that flows into the

Stormceptor to a maximum pipe length of 100 feet upstream.
c. Vacuum water and sediment from the lower chamber.
d. Power wash the ceiling, walls, and floor of the lower chamber.
e. Remove the inspection port plugs and clean the bypass chamber.
f. Clean the drop T-pipe.
g. Remove sediment from the bypass chamber.
h. Clean the outfall pipe to the first pipe joint.
i. Reinstall the inspection port plugs.

STORMDRAIN INLETS/CATCH BASINS 

The contractor submits inspection results with recommendations to the City. The 
City will review, confirm and issue task order for cleaning/maintenance as 
necessary. Payment will be at fixed price unit cost regardless of size of the facility. 



1030 Inspection and Reporting 

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (grate, pipes, frame, basin, cover, area 
around grate, etc. ), and maintenance and repair observations. 

At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. After all assigned inlets have 
been inspected, the Contractor shall notify the Contract Administrator, via email, 
that all inlets have been inspected. 

1031 Single Structure Cleaning 

Maintenance Procedures: 

a. Install an outfall pipe plug to ensure no water bypasses the Storm drain
Inlet/Catch Basin or Flow Splitter.

b. Hydrojet the inflow pipe from the first inlet structure that flows into
Storm drain Inlet/Catch Basin or Flow Splitter to a maximum pipe
length of 100 feet upstream.

c. Vacuum water and sediment from interior chamber.
d. Remove grated trash rack. Power wash all interior surfaces to include

ceilings, walls, and floors and clean the low-flow pipe to the first joint.
e. Remove sediment from Storm drain Inlet/Catch Basin or Flow Splitter.
f. Clean the outfall pipe to the first pipe joint.
g. For Flow Splitters clean the bypass pipe to the first joint, and hydrojet

the outfall pipe down to SWM facility below.

Multiple Storm drain Inlet/Catch Basins Cleanings 
This task involves cleaning multiple inlets in series along the road. The Contractor 
is expected to follow the maintenance procedure in line 1030 as applicable. 

1032 - - 25 Inlets/Catch Basins per Task 

1033 - - 50 Inlets/Catch Basins per Task 

1034 - - 100 Inlets/Catch Basins per Task 

1035 - - 250 Inlets/Catch Basins per Task 

1036 - - 400 Inlets/Catch Basins per Task 



STORMFILTERS 

“StormFilter” is a cartridge-based filtration proprietary Stormwater structure 
manufactured by CONTECH Stormwater Solutions, Inc. The Contractor shall be 
responsible for verifying the size, number of cartridges, and manufacturer's 
specifications for each facility to be maintained and /or repaired. The Contractor 
will be required to use parts and materials recommended by the manufacturer, 
unless a written approval is issued by the Engineer. 

Description: This section includes the requirements for the removal of water and 
sediments/oils from StormFilters to include cleaning, cartridge replacement, 
transportation and disposal as necessary for and incidental to the execution and 
completion of the work. Cleaning of facilities must follow the maintenance 
procedures listed in line 1051. 

Payment: Payment will be on a per cartridge basis. 

1050 Inspection and Reporting 

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 

At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

1051 Structure Cleaning - With Cartridge Replacement 

Execution: Accumulated sediment and water shall be vacuumed and collected from 
all applicable chambers and bays. In Montgomery County, all new StormFilter 
facilities are being approved with cartridges containing proprietary compost filter 
media (XF CSF), manufactured by CONTECH Stormwater Solutions Inc. If a structure 
is found to contain another type of media, the Contractor will be required to replace 
cartridges with new cartridges containing XF CSF at the time of maintenance. Nipple 
replacement may be required when replacing cartridges containing non- compost 
filter media. 

Maintenance Procedures: 

a. Install an outfall pipe plug to ensure no water bypasses the StormFilter system
b. Hydrojet the inlet pipe from the 151 inlet structure that flows into the Storm Filter



system.
c. Vacuum and power wash the forebay or grit chamber.
d. Remove the filter cartridges.
e. Remove sediment from the filter bay and power wash the walls and floor.
f. Power jet underdrain pipes.
g. Install replacement filter cartridges with new filter media.
h.   Apply a light coating of silicon grease to the outside of the exposed portion of

the connectors to ensure watertight connection between the cartridge and the
drainpipe as needed.

i.     Replace any damaged connectors, as needed.
j. Vacuum and power wash the outfall bay.
k. Hydrojet the outfall pipes.

1052 Structure Cleaning - Without Cartridge Replacement

At the City’s discretion, the Contractor will be directed not to replace the filter 
cartridges at the time of maintenance. In this case the Contractor will be required 
to follow the above maintenance procedures with exception of items d, f, and g.

Repairs:

1053 New StormFilter Cartridge

Description: This section includes the requirements to provide and install a new 
StormFilter cartridge inside an existing StormFilter vault. Cartridge to be furnished 
with XF CSF compost filters media. Records reference 18”, 15 GPM, XF-CSF Cartridge 
(BLK).

STRUCTURAL SAND FILTERS

Description: This section includes the requirements for the removal and disposal of 
water and sediments/oil from Structural Sand Filters to include cleaning, 
transportation and disposal for and incidental to the execution and completion of 
the work.

Payment: Payment shall exclude media removal and underdrain stone replacement.

1060 Inspection and Reporting

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations.

At the end of each inspection, the Contractor updates the work order status to 



“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

1061 Structure Cleaning 

Maintenance Procedures: 

a. Install an outfall pipe plug to ensure no water bypasses the Structural Sand
Filter system.

b. Vacuum water, sediment, trash, and debris from grit bay of Structural Sand
Filter.

c. Hydrojet the inlet pipe from the first inlet structure that flows into the
Structural Sand Filler system. Take measures to prevent further contamination
of the filter media.

d. Hydrojet the internal pipe from grit bay to the sand filter chamber of the Sand
Filter system.

e. Clean the top surface of the ballast gravel of debris, trash, and sediment.
f. Reinstall gravel ballast if necessary.
g. Hydrojet all of the under drain pipes and remove debris. Use low- pressure to

avoid washing sand materials into the pipe.
h. Vacuum and power wash outfall bay.

Note: The above maintenance procedures exclude the replacement of gravel/sand 
media, geotextile fabric, and under drain pipes, which are covered beginning with 
Lines 1122 in this section. At the time of cleaning, the Engineer will determine the 
level of cleaning required for the maintenance of the Sand Filter. At City's discretion 
the Contractor may be required to replace some or all of filter media inside the 
structure. 

Repairs: 

1062 Replace Top Gravel Layer 

The washed gravel layer at the top of the sand filter of the sand media must be 6 
inches thick and must meet MSHA size #7 stone. 

1063 Replace Geotextile Fabric 

The geo-textile fabric beneath the 6-inch layer of gravel and on top of sand filter 
shall be Enkamat 7020, or approved equal. The fabric rolls must be cut with 
sufficient dimensions to cover the entire surface of the filter with at least 6-inch 
overlap. 



1064 Replace Filter Layer 

The sand material must meet requirements of ASTM C33 for fine aggregate 
concrete sand. The sand must be placed in uniform depth of 18 inches. 
Manufactured sand or stone dust is not acceptable. 

1065 Replace Gravel Bed Around Pipe(s) 

The washed gravel layer surrounding the underdrain pipe(s) must meet MSHA size 
#7 stone, and must be applied at a uniform depth of 12 inches. 

1066 Replace Underdrain Pipe 

The underdrain pipe shall be 6-inch diameter Schedule 40 or stronger perforated 
PVC pipes at 0% slope. Perforations must be 3/8-inch in diameter spaced at 4 
inches on center, every 90 degrees around the pipe. Riser Cleanouts for each pipe 
shall be made of solid PVC pipe, and shall extend at least 6 inches above the top of 
gravel. 

1067 Replace Cleanout Caps 

Cleanout cap must be the removable, PVC "push-on" waterproof type to fit securely 
on cleanout pipes. 

1068 Complete Pump Out and Disposal of all Liquids 

Complete facility pump out and disposal to facilitate the rebuild of Facility 
Layers as noted in Lines 1060-1067. Pricing for the pump out and disposal will 
be per gallon. 

UNDERGROUND DETENTION SYSTEMS 

Description: Underground Detention Systems typically consist of a series of pipes or 
box sections connected into a header or manifold type. These facilities vary in 
design, size, length, and material. Contractor shall be responsible for verifying the 
facility layout. Prior to cleaning a system, the Contractor will be required to 
photograph and measure the of accumulated sediment levels at four distinct 
locations within the facility as directed by the City, and provide this information to 
the Engineer's Technical Representative. The Engineer's Technical Representative 
will then estimate the amount of sediment inside the facility based on the average 
depth. 

Cleaning of the facility must follow the established maintenance procedures in line 
1131. 



1070 Inspection and Reporting 

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 

At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

1071 Structure Cleaning 

Maintenance Procedures: 

a. Install an outfall pipe plug to ensure no water bypasses the Underground
Detention System.

b. Hydrojet the inlet pipe from the 151 inlet structure that flows into the
Underground Detention System.

c. Remove all sediment, debris, trash, and water from the Underground
Detention pipes.

d. Remove all sediment, debris, trash, and water from the trash rack side of
the control structure.

e. Power wash all interior surfaces of the Underground Detention System.
f. Power wash the control structure.
g. Remove sediment, debris, and trash from the outfall side of the control

structure.
h. Hydrojet the outfall pipe.
i. Remove pipe plug from outfall pipe.

Infiltration Trench 

1080 Inspection and Reporting 

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 

At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 



when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

1081 Structure Cleaning 

Description: Pump and power wash one pretreatment forebay to infiltration trench. 

Flow Splitter 

1100 Inspection and Reporting 

The Contractor shall use the City’s mobile asset management application, 
WorkforceVUE, when performing facility inspections. Using inspection forms unique 
for each facility type, the Contractor shall provide information for each applicable form 
field, list all maintenance and repair observations, take photos of the facility’s access 
point, overall structure, key design features (side slopes, riser, pipes, outfalls, infalls, 
spill way, trash rack, filters, etc.), and maintenance and repair observations. 

At the end of each inspection, the Contractor updates the work order status to 
“Completed”, saves the work order, and syncs the data. At the end of each work day 
when facilities have been inspected, the Contractor shall provide the Contract 
Administrator, via email, a list of completed inspections by listing the Best 
Management Practice (BMP) ID numbers for the facilities inspected. 

1101 Structure Cleaning 

Maintenance Procedures: 

j. Install an outfall pipe plug to ensure no water bypasses the flow splitter
(if necessary).

k. Hydrojet the inflow pipe from the first upstream inlet structure that
flows into flow splitter up to maximum pipe length of 100 feet
upstream.

l. Power wash the inlet throat to flow splitter.
m. Power wash all walls, floors, and weirs.
n. Clean trash and debris from outside surface of the trash rack.
o. Power wash the 90-degree elbow.
p. Clean the outfall pipe to the first pipe joint.
q. Vacuum water, sediment, and debris from all chambers.
r. Remove pipe plug from outfall pipe (if installed).



Hydro jetting of Pipes 

The Contractor will be responsible for hydro jetting and clearing pipes of sediment, 
trash and debris with exception of root clearing. The Contractor will collect all trash, 
woody debris, tree roots and other obstructions for proper disposal. 
Description: This section includes removal of any obstructions to include trash, 
woody debris, etc. from corrugated metal, concrete or any other types of pipes 
categorized in lines 1140-1142. 

1300: < 12 Inch Pipe 

1301: 12 Inch Pipe to 18 Inch Pipe 

1302: >18 Inch Pipe 

Repair Existing Concrete Structures 

Description: This section includes the requirements to repair existing concrete 
structures including grouting cracks and joints, epoxy injection, brick and stone, and 
finishing. 

1400 Grout Cracks and Joints 

1401 Epoxy Insertion of Cracks 

CCTV of Pipes and Drains 

Description: This section allows for CCTV pricing, priced per linear foot, on an as 
needed basis from corrugated metal, concrete or any other types of pipes 
categorized in lines 1500- 1502. This work shall be done in accordance with 
PACPMACP procedures and standards. 

1500 < 12 Inch Pipe 

1501 12 Inch Pipe to 18 Inch Pipe 

1502 >18 Inch Pipe 

Pond Valve Maintenance 

Exercising and maintenance of gates includes applying grease to mechanical parts, and 
adjusting bushings, brackets, stems, and operators as needed. The exercising procedure is 
limited to opening the valve followed by closing it shortly afterwards to minimize the 
flushing of excess amounts of sediment downstream, to prevent lowering of the 
impoundment, and to prevent unannounced high flow condition downstream. 

1700 Pond Valve Maintenance 



EXHIBIT G

PLAN SHEET DESIGNS



BMP 124

The BMP designs provided in this attachments 
are from the previous contract. All other BMPs 
listed in Attachment B were not part of the 
previous contract. Designs for BMPs 117 and 
329 could not be located.



BMP 648, 483



BMP 648, 483



BMP 648, 483



BMP 648, 483



BMP 482



BMP 369



BMP 370



BMP 417



BMP 737, 738



BMP 737, 738



BMP 762



BMP 1029



BMP 1030



BMP 1030
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