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ADDENDUM #1 

REQUEST FOR BIDS 

NO. RFB 2022-002 

 
Effective: August 3, 2018 

Solicitation Title: Repair of Four Culverts 

Issued By: Essay Habteselassie, Project Manager 
City of Gaithersburg 
Department of Public Works 
800 Rabbitt Road 
Gaithersburg, Maryland 20878 

 
This Addendum is incorporated into and made part of the above named Request for Bids 
(“Solicitation”).  The purpose of this Addendum is to publish the questions submitted by Offerors in 
response to the Solicitation and the City’s answers thereto. The City is not responsible for the content 
of the questions and has provided the most comprehensive answers based on the interpretation of 
the questions. 

Q.1. We are interested in submitting a bid on this project, but would need more time to 
prepare our bid response and proposal documents.  We request the due date be moved 
one week to August 16, 2021. 

A: The submission deadline remains as posted on August 9, 2021. 

Q.2. Please provide the applicable Maryland stream closure periods that are referenced in 
Section 4.1 H and were discussed at the pre-bid meeting. 

A: According to the MDE website in-stream work shall not be conducted during the period 
March 1 through June 15, inclusive, during any year. More information can be obtained 
from MDE websites linked below. The City is not responsible for the content of the 
websites and the Bidder has to verify the information given above before submitting its 
Bid. 

 
https://maryland.maps.arcgis.com/home/webmap/viewer.html?webmap=a6de2f630a184f4b8
f84bf232d008881&extent=-76.782,39.1969,-76.4455,39.4015 

https://maryland.maps.arcgis.com/home/webmap/viewer.html?webmap=a6de2f630a184f4b8f84bf232d008881&extent=-76.782,39.1969,-76.4455,39.4015
https://maryland.maps.arcgis.com/home/webmap/viewer.html?webmap=a6de2f630a184f4b8f84bf232d008881&extent=-76.782,39.1969,-76.4455,39.4015
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https://mde.state.md.us/programs/Water/WetlandsandWaterways/DocumentsandInformatio
n/Documents/www.mde.state.md.us/assets/document/WetlandsWaterways/BMPS_nontidal.
pdf 
 

Q.3. Section 4.1H states that the “Schedule will be considered as one of the evaluation 
criteria.” Please clarify the evaluation criteria and what weighting is given to price, 
schedule, etc. 

A: The schedule will be considered along with the other items listed in section 4.1.  There is 
no specific weight given to an individual criterion. Bid proposals are evaluated and 
selected based on what the City considers best value. The City’s intent is to allow 
flexibility in developing an innovative approach to complete the work. 

Q.4. Section 5.6 discusses a 180 day binding bid period that gets automatically extended for 
another 180 days if a contract is not awarded and no notice is provided by a bidder.  
How long does it typically take for the City of award contracts and issue NTP after bid?  
Is the mid-October start date realistic and is using the full 180 days uncommon?  A 
period of 6 months appears to be problematic on this project with the stream windows 
and how that would extend the project more substantially.  

A: The City typically awards within 90 days of submission deadline.  The October 18 start 
date is given so that all bidders can develop a schedule proposal from the same start 
date.  

Q.5. The Repair Key on Plan Sheet 13 of 15 for Bureau Drive Site says repair D3 is for 204 
LF of new 24” RCP.  The plan view on this sheet called out 18 LF.  Please clarify which 
is correct. 

A: The correct measurement for repair D3 is 18 LF. 

Q.6. We are unable to find many typical general conditions type contract clauses within the 
solicitation such as differing site conditions (DSC), delays, changes, etc.  We assume 
these are incorporated by referenced specifications, but we request clarity as to which 
document they follow.  Page 51 of the Solicitation provides for four applicable 
specifications, but we could only find these clause in the Maryland SHA specifications.  
However, on page 55 of the Solicitation it states that Part I and Part II of the Maryland 
SHA specification do not apply.  Please provide a link or document which is controlling 
for these contract clauses. 

A: Maryland SHA Standard Specification (Part III) is referenced in the solicitation 
document. As indicated in the document, General Provisions (Part I) and Terms and 
Condition (Part II) do not apply. Refer to the terms and conditions in Section 5: 
Solicitation and Contract Terms and Conditions. Clauses such as delays and changes will 
be discussed with the selected contractor and will be included in the contract 
document. 

https://mde.state.md.us/programs/Water/WetlandsandWaterways/DocumentsandInformation/Documents/www.mde.state.md.us/assets/document/WetlandsWaterways/BMPS_nontidal.pdf
https://mde.state.md.us/programs/Water/WetlandsandWaterways/DocumentsandInformation/Documents/www.mde.state.md.us/assets/document/WetlandsWaterways/BMPS_nontidal.pdf
https://mde.state.md.us/programs/Water/WetlandsandWaterways/DocumentsandInformation/Documents/www.mde.state.md.us/assets/document/WetlandsWaterways/BMPS_nontidal.pdf
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Q.7. Has the City obtained all required permits?  If not, which ones are outstanding? 

A: The City has obtained permits from MDE and SEC permit from the City. Site 
development permit is currently being processed by the City. 

 

~ END OF ADDENDUM ~ 


